Mississippi FY 2010 AWEP 0420/2010
Base Payment Schedule
Practice_ | Cost_Share Cost_|Share_

Code _Program Practice_Name Component Unit_Type | Unit_Cost | Type | Rate
102 AWEP CNMP DEVELOPMENT AU (Number of Animals) NO 4.6 PR 100
309 AWEP AGRI-CHEMICAL MIXING CENTER Chemical Mixing Center SQ FT 5.4 PR 100
313 AWEP WASTE STORAGE FACILITY Earthwork CU YD 1.5 PR 100
313 AWEP WASTE STORAGE FACILITY Dry Stack SQFT 2.2 PR 100
314 AWEP BRUSH MANAGEMENT Removal of Woody Vegetation (SFP) AC 390 PR 100
316 AWEP ANIMAL MORTALITY FACILITY Small Incinerator EACH 1772.5 PR 100
316 AWEP ANIMAL MORTALITY FACILITY Large Incinerator EACH 3220 PR 100
317 AWEP COMPOSTING FACILITY Composter SQFT 5.3 PR 100
317 AWEP COMPOSTING FACILITY Large Rotary Drum EACH 16800 PR 100
324 AWEP DEEP TILLAGE Deep Tillage AC 5.5 PR 100
328 AWEP CONSERVATION CROP ROTATION Conservation Crop Rotation (Organic) AC 29.2 PR 100
329 AWEP RESIDUE MANAGEMENT Vegetables (SFP) AC 33.8 PR 100
329 AWEP RESIDUE MANAGEMENT Winter Annuals (SFP) AC 33.8 PR 100
329 AWEP RESIDUE MANAGEMENT Vegetables (Organic) AC 33.8 PR 100
329 AWEP RESIDUE MANAGEMENT Winter Annuals (Organic) AC 33.8 PR 100
338 AWEP PRESCRIBED BURNING Prescribed Silvicultural Burning AC 12 PR 100
338 AWEP PRESCRIBED BURNING Prescribed Site Preparation Burning AC 18 PR 100
340 AWEP COVER CROP Cover and Green Manure Crop - Cereal Grains/Legumes AC 22.5 PR 100
340 AWEP COVER CROP Cover and Green Manure Crop - Cereal Grains/Legumes (Organic) AC 49.3 PR 100
342 AWEP CRITICAL AREA STABILIZATION Grading and Shaping - Light AC 353.3 PR 100
342 AWEP CRITICAL AREA STABILIZATION Grading and Shaping - Medium AC 608.3 PR 100
342 AWEP CRITICAL AREA STABILIZATION Grading and Shaping - Heavy AC 735.8 PR 100
342 AWEP CRITICAL AREA STABILIZATION Vegetation Only AC 397.5 PR 100
348 AWEP DAM DIVERSION Earthfill CU YD 1.5 PR 100
348 AWEP DAM DIVERSION Grouted Rock TON 80 PR 100
350 AWEP SEDIMENT BASIN Without Pipe Spillway CU YD 1.5 PR 100
350 AWEP SEDIMENT BASIN With Pipe Spillway CU YD 1.8 PR 100
351 AWEP WELL DECOMMISSIONING 10" Well Casing or Less JOB 375 PR 100
351 AWEP WELL DECOMMISSIONING 12" Well Casing or Greater JOB 540 PR 100
356 AWEP DIKE Earthwork for Pads LN FT 0.9 PR 100
356 AWEP DIKE Earthwork for Structures CU YD 15 PR 100
356 AWEP DIKE Furrow Diking (640 ac CAP) - Sedimentation Resource Concern AC 8 PR 100
359 AWEP WASTE TREATMENT LAGOON Earthwork CU YD 3.5 PR 100
360 AWEP CLOSURE OF WASTE IMPOUNDMENT Effluent Pumpout including Sludge CU YD 1.4 PR 100
360 AWEP CLOSURE OF WASTE IMPOUNDMENT Closure of Waste Impoundment CU YD 2.2 PR 100
362 AWEP DIVERSION Diversion Type 2 LN FT 0.8 PR 100
362 AWEP DIVERSION Diversion Type 1 LN FT 0.9 PR 100
378 AWEP POND Pond Without Pipe CU YD 1.6 PR 100
378 AWEP POND Pond With Pipe CU YD 1.9 PR 100
378 AWEP POND Pond Without Pipe (SFP) CU YD 2.4 PR 100
378 AWEP POND Pond With Pipe (SFP) CU YD 2.9 PR 100
381 AWEP SILVOPASTURE Loblolly AC 72 PR 100
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381 AWEP SILVOPASTURE Longleaf AC 110 PR 100
382 AWEP FENCE Fence -Electric-2 strand LN FT 0.4 PR 100
382 AWEP FENCE Fence - Non-electric-4 strand LN FT 0.9 PR 100
382 AWEP FENCE Fence -Electric-2 strand (SFP) LN FT 0.6 PR 100
382 AWEP FENCE Fence - Non-electric-4 strand (SFP) LN FT 1.3 PR 100
382 AWEP FENCE Small Ruminant (SFP) LN FT 1.9 PR 100
382 AWEP FENCE Wildlife Fence-Non Electric (Organic) LN FT 2.8 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 & Zone 2 + Grass Zone 3) AC 77 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 + Pines-Zone 2 / No Zone 3) AC 98.5 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 + Pines-Zone 2 + Grass Zone 3) AC 122.5 PR 100
391 AWEP RIPARIAN FOREST BUFFER Riparian Forest Buffer (Plant RFB w/ Hdwd-Zone 1 and Zone 2 / No Zone 3) AC 1325 PR 100
393 AWEP FILTER STRIP Native AC 111.5 PR 100
393 AWEP FILTER STRIP Non-Native AC 146.5 PR 100
394 AWEP FIREBREAK Non-Vegetated Firebreak LN FT 0.06 PR 100
394 AWEP FIREBREAK Vegetated Firebreak LN FT 0.2 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval (< $1,800) Each 999 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($1,801-$2,800) Each 1546.7 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($2,801-$4,000) Each 2627.6 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($4,001-$5,600) Each 3343.2 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($5,601-$7,575) Each 4242 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($7,576-$9,650) Each 5775.7 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Designed Cost Interval ($9,651-$12,300) Each 7288.5 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval ($12,301-$15,300) Each 9309.8 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval ($15,301-19375) Each 11624.2 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval($19,376-$24,200) Each 14494 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Design Cost Interval >$24,201 Each 18262.3 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Rock Check Dam, Outlet Protection TON 66.3 PR 100
410 AWEP GRADE STABILIZATION STRUCTURE Grouted Rock Chute TON 79.2 PR 100
412 AWEP GRASS WATERWAY Grass Waterway AC 405.6 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE Pipeline for Waste Conveyance LN FT 1.7 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE <= 800 gpm, Length of line in excess of 200 feet, or total line from an existing stand/dogleg/line LN FT 2.7 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE | 800-1200 gpm, Length of line in excess of 200 feet, or total line from an existing stand/dogleg/line LN FT 3.8 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE | 1201-1800 gpm, Length of line in excess of 200 feet, or total line from an existing stand/dogleg/line | LN FT 4.6 PR 100
>1800 gpm, Length of line in excess of 200 feet, or total line from an existing
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE stand/dogleg/line LN FT 5.2 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE <=800 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 14.8 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE 800-1200 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 15.2 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE 1201-1800 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 20.4 PR 100
430EE AWEP IRRIGATION WATER CONVEYANCE, PIPELINE >1800 gpm, First 200 feet from well w/o existing stand or dogleg. Limit for line 200 ft LN FT 21.4 PR 100
430FF AWEP IRRIGATION WATER CONVEYANCE, PIPELINE Steel line for protection used with 430EE LN FT 12.5 PR 100
436 AWEP IRRIGATION STORAGE RESERVOIR Earthwork CU YD 1.5 PR 100
441 AWEP IRRIGATION SYSTEM, MICRO Installed (SFP) AC 1275 PR 100
442 AWEP IRRIGATION SYSTEM, SPRINKLER Installed (SFP) AC 1275 PR 100
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449 AWEP IRRIGATION WATER MANAGEMENT Flowmeter AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Timer AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Multiple Inlets AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT 6_3 Markers AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Rice Markers AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Phaucet Program AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT ARS Irrigation Scheduling Program AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Furrow Diking AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Drop Nozzles AC 8.1 PR 100
449 AWEP IRRIGATION WATER MANAGEMENT Well Flow Measurement JOB 160 PR 100
460 AWEP LAND CLEARING Terrace, Diversion, Pond - clearing and grubbing non-O&M LN FT 0.3 PR 100
460 AWEP LAND CLEARING New structure (410, 378, 350) - clearing and grubbing AC 200 PR 100
464 AWEP IRRIGATION LAND LEVELING Irrigation Land Leveling CU YD 0.6 PR 100
484 AWEP MULCHING Plastic Mulching (Organic) AC 226.9 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Light AC 15 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Medium AC 30 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Heavy AC 70 PR 100
490 AWEP FOREST SITE PREPARATION Forest Site Preparation - Mulcher AC 75 PR 100
511 AWEP FORAGE HARVEST MANAGEMENT Forage Harvest Management (Organic) AC 153 PR 100
512 AWEP PASTURE AND HAYLAND PLANTING Interseeded Legumes AC 18 PR 100
512 AWEP PASTURE AND HAYLAND PLANTING Native AC 159.8 PR 100
512 AWEP PASTURE AND HAYLAND PLANTING Non-Native AC 219.8 PR 100
516 AWEP PIPELINE Pipeline for Watering Facility LN FT 1.1 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 3 to Category 4 AC 44 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 2 to Category 4 AC 64 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 1 to Category 4 AC 219.8 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 3 to Category 4 (Organic) AC 67.3 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 2 to Category 4 (Organic) AC 97.9 PR 100
528 AWEP PRESCRIBED GRAZING Increase in Pasture Condition Score from Category 1 to Category 4 (Organic) AC 224.2 PR 100
533 AWEP PUMPING PLANT Pumping Plant > 6" Diameter GPM 2.7 PR 100
533 AWEP PUMPING PLANT Pumping Plant < 6" Diameter GPM 64 PR 100
533 AWEP PUMPING PLANT Pumping Plant > 6" Diameter (SFP) GPM 4.1 PR 100
533 AWEP PUMPING PLANT Pumping Plant < 6" Diameter (SFP) GPM 96 PR 100
533 AWEP PUMPING PLANT Pump for Waste Conveyance GPM 6.5 PR 100
554 AWEP DRAINAGE WATER MANAGEMENT Nutrient Reduction AC 5 PR 100
561 AWEP HEAVY USE PROTECTION AREA Heavy Use Protection SQFT 0.6 PR 100
578 AWEP STREAM CROSSING Installed SQFT 15 PR 100
580 AWEP STREAMBANK AND SHORELINE PROTECTION Panels LN FT 2 PR 100
580 AWEP STREAMBANK AND SHORELINE PROTECTION Rock TON 63 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL (Clemson Beaver Pond Leveler) NO 675 PR 100
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587 AWEP STRUCTURE FOR WATER CONTROL Field,3' or <riser,<36" pipe NO 1275 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL Field, 3' or <riser, pipe>36" NO 1395 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL Field, >3' riser,<36" pipe NO 2017.5 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL Field, >3' riser, >36"pipe NO 2265 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR,6' or <riser,<36" pipe NO 3416.25 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, 6' or <riser, pipe 36"-48" NO 3592.5 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, >6' riser,<36" pipe NO 4515 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, >6' riser, pipe 36"-48" NO 4897.5 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, 6' or <riser, pipe> 48" NO 5430 PR 100
587 AWEP STRUCTURE FOR WATER CONTROL TWR, >6' riser, >48"pipe NO 6930 PR 100
590 AWEP NUTRIENT MANAGEMENT Precision Ag. without Yield Monitor AC 4 PR 100
590 AWEP NUTRIENT MANAGEMENT Precision Ag. with Yield Monitor AC 8 PR 100
590 AWEP NUTRIENT MANAGEMENT Without Manure (Organic) AC 25.4 PR 100
590 AWEP NUTRIENT MANAGEMENT With Manure (Organic) AC 45.8 PR 100
590 AWEP NUTRIENT MANAGEMENT Manure/Sludge Analysis EACH 114.5 PR 100
591 AWEP |AMENDMENTS FOR TREATMENT OF AG. WASTE Chemical or Biological Additives EACH 281.3 PR 100
595 AWEP PEST MANAGEMENT Herbaceous Weed Control AC 5 PR 100
595 AWEP PEST MANAGEMENT Herbaceous Weed Control (Organic) AC 18 PR 100
595 AWEP PEST MANAGEMENT Smutgrass AC 24.5 PR 100
595 AWEP PEST MANAGEMENT Cogongrass AC 101.3 PR 100
595 AWEP PEST MANAGEMENT Organics Group A AC 128.4 PR 100
595 AWEP PEST MANAGEMENT Organics Group B AC 179.4 PR 100
595 AWEP PEST MANAGEMENT Organics Group C AC 452.4 PR 100
600 AWEP TERRACE Narrow Based, Gradient & PTO LN FT 0.6 PR 100
600 AWEP TERRACE Broad Based, Gradient & PTO LN FT 0.9 PR 100
600 AWEP TERRACE Narrow Based, Gradient & PTO w/ 4"-8" Pipe LN FT 2 PR 100
600 AWEP TERRACE Broad Based, Gradient & PTO w/ 4"-8" Pipe LN FT 2.2 PR 100
600 AWEP TERRACE Narrow Based, Gradient & PTO w/ 10"-15" Pipe LN FT 4.9 PR 100
600 AWEP TERRACE Broad Based, Gradient & PTO w/ 10"-15" Pipe LN FT 5.2 PR 100
601 AWEP VEGETATIVE BARRIERS Vegetative Barriers 3'-5' wide 100 1.2 PR 100
601 AWEP VEGETATIVE BARRIERS Vegetative Barriers 6'-10' wide 100 2.3 PR 100
601 AWEP VEGETATIVE BARRIERS Affected Crop Acres AC 10 PR 100
607 AWEP SURFACE DRAINAGE WQ Treatment CU YD 5.4 PR 100
607 AWEP SURFACE DRAINAGE WQ Treatment (Eval) JOB 750 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Loblolly Pine Tree Planting) AC 42 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Hardwood Tree Planting) AC 60 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Longleaf Pine Tree Planting) AC 80 PR 100
612 AWEP TREE/SHRUB ESTABLISHMENT Tree/Shrub Establishment (Plant w/ Shrub spacing) AC 720 PR 100
614 AWEP WATERING FACILITIES 150 Gallon Trough EACH 73 PR 100
614 AWEP WATERING FACILITIES 300 Gallon Trough EACH 120 PR 100
614 AWEP WATERING FACILITIES 2 Ball Waterer EACH 283.2 PR 100
634 AWEP MANURE TRANSFER Hauling from 26-50 miles TON 8 PR 100
634 AWEP MANURE TRANSFER Hauling from 51-75 miles TON 11 PR 100
634 AWEP MANURE TRANSFER Hauling from 76-100 miles TON 15 PR 100
634 AWEP MANURE TRANSFER Hauling from 101-125 miles TON 19 PR 100
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634 AWEP MANURE TRANSFER Hauling from 126-150 miles TON 23 PR 100
642 AWEP WATER WELL Water Well <6" (First 100 Feet) JOB 1600 PR 100
642 AWEP WATER WELL Water Well <6"Feet in Excess of 100 Ft. LN FT 7 PR 100
642 AWEP WATER WELL Water Well > 6" First 200 ft (does not include Pumping Plant - 533). Limit for line: 200 ft LN FT 25 PR 100
642 AWEP WATER WELL Water Well > 6" Ft in excess of 100 ft (does not include Pumping Plant - 533) LN FT 5 PR 100
L-pipe associated with surface water/TWR (does not include Pumping Plant - 533)
642 AWEP WATER WELL limit for line: 75 ft LN FT 12.5 PR 100
642 AWEP WATER WELL Water Well <6" (First 100 Feet) (SFP) JOB 2400 PR 100
642 AWEP WATER WELL Water Well <6" (First 100 Feet) (SFP ) (DELTA) JOB 5400 PR 100
642 AWEP WATER WELL Water Well <6" Feet in Excess of 100 Ft. (SFP) LN FT 10.5 PR 100
642 AWEP WATER WELL Water Well > 6" First 200 ft (does not include Pumping Plant - 533). Limit for line: 200 ft (SFP) LN FT 37.5 PR 100
642 AWEP WATER WELL Water Well > 6" Ft in excess of 200 ft (does not include Pumping Plant - 533) (SFP) LN FT 7.5 PR 100
L-pipe associated with surface water/TWR (does not include Pumping Plant - 533)
642 AWEP WATER WELL limit for line: 75 ft (SFP) LN FT 18.8 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Light Strip Disking or Woodland Strip Disking) AC 18.8 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (QVM in Pine Stands) AC 41.3 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Pastureland Wildlife Habitat Transition Zone/Corridor Mgt) AC 50 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Cropland Wildlife Habitat Transition Zone/Corridor Mgt) AC 100 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Convert Cogongrass to Native Vegetation) AC 101.3 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Control Kudzu in Wildlife Habitat) AC 162 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Plant WTZ-C w/ Trees+Shrub Seedlings+NWSG ) AC 268 PR 100
645 AWEP UPLAND WILDLIFE HABITAT MANAGEMENT (Plant WTZ-C w/ Trees+Shrub Seedlings) AC 275 PR 100
646 AWEP SHALLOW WATER MANAGEMENT (Catch rainfall Nov 1 - Feb 15 EQIP) AC 1.3 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Pastureland Wildlife Field Buffer Mgt) AC 50 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Cropland Wildlife Field Buffer Mgt) AC 100 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Plant w/ NWSG+L/No Shrubs) AC 111.5 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. (Plant NWSG+L+Shrub ) AC 183.5 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. Pollinator Buffers without NWSG AC 196 PR 100
647 AWEP EARLY SUCCESSIONAL HABITAT MGMT. Pollinator Buffers with NWSG AC 223 PR 100
655 AWEP FOREST HARVEST TRAILS AND LANDINGS Forest Harvest Trails and Landings (Light) AC 266.5 PR 100
655 AWEP FOREST HARVEST TRAILS AND LANDINGS Forest Harvest Trails and Landings (Medium) AC 433.5 PR 100
656 AWEP CONSTRUCTED WETLAND Constructed Wetland CU YD 3.8 PR | 100
656 AWEP CONSTRUCTED WETLAND Constructed Wetland (Eval) JOB 750 PR | 100
666 AWEP FOREST STAND IMPROVEMENT Forest Stand Improvement - Medium AC 30 PR 100
666 AWEP FOREST STAND IMPROVEMENT Forest Stand Improvement - Cogongrass AC 101.3 PR 100
666 AWEP FOREST STAND IMPROVEMENT Forest Stand Improvement-Kudzu AC 162 PR 100
717 AWEP LIVESTOCK SHADE STRUCTURE Installed SQFT 2.2 PR 100
798 AWEP SEASONAL HIGH TUNNEL SYSTEM Seasonal High Tunnel System SQ FT 1.9 PR 100
798 AWEP SEASONAL HIGH TUNNEL SYSTEM Seasonal High Tunnel System (Organic) SQFT 2.7 PR 100
911 AWEP TA DESIGN TSP Reimbursement for Design NO 0 AM 100
912 AWEP TA APPLICATION TSP Reimbursement for Application NO 0 AM 100
913 AWEP TA CHECK-OUT TSP Reimbursement for Construction Check-Out NO 0 AM 100
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